Tuesday, 3 February 2015 14:17:52

DashBoard Blue English Logout

Welcome **N SRINIVASA REDDY**

My Profile Indent Management Tender Management Catalogue Management Payment Reports Contract Management

Auction Management

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2014-15/RD/WORK_INDENT14264/CALL-2	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	31/01/2015 13:15:49	02/02/2015 19:12:26	02/02/2015 19:14:34	Approve	The recommendation of EE is Approved	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2014-15/RD/WORK_INDENT14264/CALL-2	bbmp_se_yel-N SRINIVASA REDDY (SE Incharge YELAHANKA)	31/01/2015 12:11:17	31/01/2015 13:15:17	31/01/2015 13:15:49	Approve	Two bidders are participated for this work, out of which L1 bidder P. Vijaya Babu Quoted Rs. 1880438.99 (-2.58%) below the tender amount (2014-15 S.R) L2 bidder Gangadhar H quoted 1921709.44 (-0.44%) below the tender amount (2014-15 S.R) hence the tender may be approved for L1 bidder.	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2014-15/RD/WORK_INDENT14264/CALL-2	bbmp_ee2_yel-N SRINIVASA REDDY	16/01/2015 16:16:00	16/01/2015 16:16:09	31/01/2015 12:11:17	Approve	Two bidders are participated for this work, out of which L1 bidder P. Vijaya Babu Quoted Rs. 1880438.99 (-2.58%) below the tender amount (2014-15 S.R) L2 bidder Gangadhar H quoted 1921709.44 (-0.44%) below the tender amount (2014-15 S.R) hence the tender may be approved for L1 bidder.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-N SRINIVASA REDDY	16/01/2015 16:16:00	16/01/2015 16:16:00	16/01/2015 16:16:00	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2014-15/RD/WORK_INDENT14264/CALL-2	bbmp_ee2_yel-N SRINIVASA REDDY	16/01/2015 16:15:48	16/01/2015 16:15:57	16/01/2015 16:15:59	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2014-15/RD/WORK_INDENT14264/CALL-2	bbmp_ee2_yel-N SRINIVASA REDDY	16/01/2015 16:15:09	16/01/2015 16:15:17	16/01/2015 16:15:48	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2014-15/RD/WORK_INDENT14264/CALL-2	bbmp_ee2_yel-N SRINIVASA REDDY	16/01/2015 16:14:09	16/01/2015 16:14:20	16/01/2015 16:15:08	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2014-15/RD/WORK_INDENT14264/CALL-2	bbmp_ee2_yel-N SRINIVASA REDDY	16/01/2015 11:00:10	16/01/2015 16:14:06	16/01/2015 16:14:09	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-N SRINIVASA REDDY	16/01/2015 11:00:09	16/01/2015 11:00:09	16/01/2015 11:00:09	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2014-15/RD/WORK_INDENT14264/CALL-2	bbmp_ee2_yel-N SRINIVASA REDDY	02/01/2015 13:57:07	03/01/2015 12:45:34	03/01/2015 12:45:34	Approved		Approved Document		Completed

Back

This site is best viewed in 1024x768 resolution.

Thursday, 22 January 2015 13:23:36

Welcome **N SRINIVASA REDDY** DashBoard Blue English Logout

My Profile **Indent Management** **Tender Management** **Catalogue Management** **Payment** **Reports** **Contract Management** **Auction Management**

Enable EMD Refund

Tender Details

Tender No. : BBMP/2014-15/RD/WORK_INDENT14264/CALL-2

Department: Bruhat Bengaluru Mahanagara Palike

Tender Description : Asphalting to roads in Bloomfield and Bluemoon garden in ward no 10

Select Suppliers

Sl No	Supplier	Total Amount(Including tax)	Total Amount in words	Select	Remarks
1	P VIJAYA BABU (NANDI ENTERPRISES..)	1880438.99(L1)	Eighteen Lakh Eighty Thousand Four Hundred and Thirty Eight (dot) Nine Nine Only.	No Yes(Refund)	
2	GANGADHAR H ( )	1921709.44(L2)	Ninteen Lakh Twenty One Thousand Seven Hundred and Nine (dot) Four Four Only.	No Yes(Refund)	

Close Save and Continue

Exe.Engr. Btp. Dn.

This site is best viewed in 1024x768 resolution.

14264

~~14112~~

Two bidders are participated for this work, out of which L1 bidder P. Vijaya Babu Quoted Rs. 1880438.99 (-2.58%) below the tender amount (2014-15 S.R) L2 bidder Gangadhar H quoted 1921709.44 (-0.44%) below the tender amount (2014-15 S.R) hence the tender may be approved for L1 bidder.

Chief Engineer
Yelahanka Zone
Bruhath Bangalore Mahanagara Pa
Bangalore 92

Exe.Engr. Btp. Dn.

Comparative Statement

Tender Nu BBMP/2014-15/RD/WORK_INDENT14264/CALL-2
Tender Na Asphalting to roads in Bloomfield and Bluemoon garden in ward no 10

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	P VIJAYA BABU			GANGADHAR H		
						Total Amou	Quoted Ra	Total Amount	Total Amou	Quoted Ra	Total Amount
1	Earth work e	1	Cum	105	75.6	7938	85.0	7938	8925	75.0	7875
2	Scarifying e	2	Sqm	1000	82.94	82940	85.0	82940	85000	83.0	83000
3	Providing, la	3	Cum	150	1438.56	215784	1200.0	215784	180000	1438.0	215700
4	Cleaning the	4	Sqm	1000	12.2	12200	12.0	12200	12000	12.0	12000
5	Providing ar	5	Sqm	1000	74.52	74520	74.0	74520	74000	75.0	75000
6	Providing ar	6	Cum	25	11070	276750	11070.0	276750	276750	11070.0	276750
7	Earth work e	7	Cum	173.7	105.84	18384.41	110.0	18384.41	19107	105.0	18238.5
8	Providing ar	8	Cum	28.95	4847.04	140321.8	4800.0	140321.8	138960	4847.0	140320.7
9	Providing ar	9	Sqm	463.2	292.68	135569.4	292.0	135569.4	135254.4	290.0	134328
10	Providing ar	10	Cum	60.8	6065.28	368769	6000.0	364800	364800	6000.0	364800
11	Providing TI	11	Qtl	36.48	7975.8	290957.2	7975.0	290928	290928	7900.0	288192
12	Providing gr	12	Sqm	173.7	642.6	111619.6	642.0	111515.4	111515.4	642.0	111515.4
13	Providing ch	13	mtr	966	32.4	31298.4	30.0	28980	28980	32.0	30912
14	Providing tw	14	Sqm	173.7	851.04	147825.6	800.0	138960	138960	851.0	147818.7
15	Lead for Dis	15	Cum	209.03	73.57	15378.34	73.0	15259.19	15259.19	73.0	15259.19
	Total Summary Amount					1930255.8		1880438.99			1921709.44
	% against Estimated Rate							-2.58084			-0.44276
	% against CSR										
	Total Bid Amount							1880438.99 (L1)			1921709.44 (L2)

Exe. Engr.
Stp. Dn.